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Deer Creek Mine C/O 15/018

	

Demolition Costs

	

Revised May 2005
Bond Summary

Bonding Calculations

Direct Costs
Deer Creek Mine
Subtotal Demolition, $761,342 .00
Subtotal Backfilling and Grading $746,891 .00
Subtotal Revegetation $235,117 .00
Subtotal Direct Costs Deer Creek

	

$1,743,350 .00

Indirect Costs
Mob/Demob $174,335 .00 10.0%
Contingency $87,167.50 5.0%
Engineering Redesign $43,583.75 2.5%
Main Office Expense $118,547.80 6.8%
Project Mainagement Fee $43,583.75 2.5%
Subtotal Indirect Costs

	

$467,217.80

	

26.8%

Total Cost in 2003 Dollars

	

$2,210,567 .80

Escalation factor 0.0282
Number of years 5
Escalation

	

$329,772.00

Reclamation Cost 2007

	

$2,540,339 .80

Bond Amount (rounded to nearest $1,000)

	

$2,540,000 .00

Printed 05/19/2005

	

File TotalfinalMay2005 .xls and Worksheet Summary

	

Page 1 of I
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Deer CreeK Mine C/015/018 Demolition Costs

Printed 05/19/2005 File DEMOflnaiMay2005 .xls, Worksheet Total

Revised May 2005

Page I of 33

a
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Dlamete Area Vo ume Weight Density Tme Number Unit Swell
Factor

Quantity Unit Cost

Fuel Tank Fan 1A 857
Redwood Water Tank iB 1301
Fan 1C 1 50
Water Storage Tank 1 D 11812
Main Office Bathhouse 1 E 72970
Water Treatment Plant I F 3858
Skimmer Building 1G 3858
High Pressure Pump Building 1 H 2788
Power Installations 11
ROM Belt Line 1 J

3287

Parking Garage 1K
377

711377
Storage Shed IL 11993
Security GateFence 10 2002
Salt Storage Shed Trash Hopper 1 N 4451
Oil Fuel Storage 10 3196
Tire Dock IP 14898
Septic Tanks 1 R 4034
Storage Docks 1 S 28450
Rock Dust Silo 1T 5702
Reclaim Tunnel 1U 1885
Retaining Walls Tipple 1 V 8389
Tipple 1 W 82591
Beitline C1 C2 IX 1962
Transfer Tower C1 C2 IV 4136
Misc Culverts 1 Z 18748
Misc Concrete 1M 109110
Guard Rail 1AB 3742
SedPond 1AC 9191
Portals 2 A 20800
Asphalt Removal 3 A 129893
Riprap 4A 172000

I

Total 761342
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DeerCreeK Mine C/01 5/018 Demolition Costs

Printed 05/19/2005 File DEMOfinaiMay2005.xls, Worksheet ROMBeltLlne1J

Revised May 2005

Page 10 of 33

Ref
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swell
Factor

Quantity Unit Cost

ROM Belt Line I J

_

Structure's Demolition Cost
3 1 day 3 day 2999Crane Mounted 55 ton

Eq . Op., Medium Equipment (Eqmd)
01590600 2600
Eqmd

999 76
$4935

/day
HR 24

a
1 hr
day

24
6

hr
day

1184
3808Excavator 1 .5 CY 01590 200 0200 834 83 /da

48
3

1
1

hr
a

48
3

hr
day

2369
1750Eq . Op ., Medium Equipment (Eqmd) Eqmd S4935 HR

Crane Mounted 25 ton 01590 600 2500
Eqmd

583 41
$4935

/day
HR 24

24
1
2

hr
hr

24
48

hr
hr

1184
1848Eq . Op ., Medium Equipment (EQmd)

CLAS Clab
Foreman

$3850
$5385

HR
HR

24
1
1

hr

	

t,
hr

48
24

hr
hr

2575
87Foremen Average, Outside

Torch Equipment
Torch Operating

01590 400 8350
01590 400 6380

2 78
4 95

/HR
MR 24 1 hr 24 hr 119

Structure's Vol . Demolished
Rubble's Weight (exclude steep
Truck's Capacity
Haulage

8 1 day day 2448Transportation Cost Non Steel Truck Truck dump 18 ton payload 01590 200 5300 408.01 /day

75
48 1 hr

ton
48
78

hr
ton

1879
525

Transportation Cost Non Steel Drive Truck Driver, Heavy Trhv $39 13 HR

Disposal Cost Non Steel Nielson Construction Nellson Con. 7 /TON

Steel's Weight
Truck's Capacity
Haulage
Transportation Cost Steel Truck
Transportation Cost Steel Truck Drive
Disposal Cost Steel
Subtotal

22755

Equipment's Disposal Cost
Dismantling Cost
Dismantling Cost
Loading Costs
Transport Costs
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Total 4 22755
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Doer CreeK Mine C/0151018 Demolition Costs

Printed 05/19/2005 File DEMOfinalMay2005 .xis, Worksheet MIscConcretelAA

Revised May 2005

Page 25 of 33

Ref.
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swell
Factor

Quantity Unit Cost

Misc Concrete IAA
Structure's Demolition Cost 40 1 day 40 day 25385

Excavator 1 5 CY
Hammer Hydraulic 500 to 1200 ft-lb

01590 200 0200
01590 400 2860

634 .63
72 .15

/day
/da 40 1 day 40 day 2886

Eq . Op. Medium Equipment (Eqmd) Eqmd $49 .35 HR 320 1 hr 320 hr 5792

Tractor Loader 7 0 8 CY 01590 200 4810 1090 .52 /day 5
40

1
1
day
hr

5
40

day
hr

5453
1974

Eq . Op ., Medium Equipment (Eqmd) Eqmd $49 .35 HR
CLAB Clab $38 .50 HR 320

320
320
320

2
1
1
1

hr
hr
hr
hr

840
320
320
20

hr
hr
hr
hr

24640
17168
890

1584

Foreman Average Outside
Torch Equipment

Foreman
01590 400 8350

$53.65
2.78

HR
/HR

Torch Operating 01590 400 6360 4.95 /HR

5 2 day 10 day 10208
Off high a 50 ton
Truc Driver Heavy

01590 200 5610
Trhv

1020.58
$39.15

/day
HR 40 2 hr 80 hr 3132

StructuresVol Demolished
Rubble's Weight (exclude steel)
Truck's Capacity
Haulage
Transportation Cost Non Steel Truck
Transportation Cost on Steel Drive
Disposal Cost Non Stee
Steel's Weight
Truck's Capacity
Haulage
Transportation Cost Steel Truck
Transportation Cost Steel Truck Dri e
Disposal Cost Steel
Subtotal

10911

Equipment's Disposal Cost
Dismantling Cost
Dismantling Cost
Loading Costs
Transport Costs
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Total
109110
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Bond: Demolition-page Guard Rail lAB



Deer CreeK Mine C/015/018

Printed 05/19/2005

Demolition Costs

File DEMOBnalMay2005.xls, Worksheet GuardRailtAB

Revised May 2005

Page 26 of 33

Ref
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swe I
Factor

Quantity Unit Cost

Guard Rail lAB
Structure's Demolition Cost

Excavator 2 1/2 CY 01590 200 0320 1237 56 /day 1 1 a I day 1238
Eq . Op ., Medium Equipment (Egmd) Eqmd $4935 HR 8 1 8 hr 395
CLAB Clab $3850 HR 8 3 hr 24 hr 924
Foreman Average, Outside Foreman $5386 HR 8 1 hr 8 hr 429

Structure's Vol . Demolished
Rubble's Weight (exclude steel)
Truck's Capacity
Haulage
Transportation Cost Non Steel Truck Truck dump 18 ton payload 01590 200 5300 408 01 /day I day I day 408
Transportation Cost Non Steel Drive Truck Driver, Heavy Trhv $39 15 HR 8 1 hr 8 hr 313
Disposal Cost Non Steel Mason Construction Neilson Con . 7 /TON 5 ton 5 ton 35
Steel's Weight
Truck's Capacity
Haulage
Transportation Cost Steel Truck
Transportation Cost Steel Truck Drive
Disposal Cost Steel
Subtotal 3742

Equipment's Disposal Cost
Dismantling Cost
Dismantling Cost
Loading Costs
Transport Costs
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Total 3742
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Bond: Demolition-page SedPondlAC



Deer Creek Mine C/015/018

Printed05/19/2005

Demolition Costs

FiieDEMOfinalMay2005 .xis, WorksheetSedPondlAC

Revision May 2005

Page 27 of 33

Description
Ref

Materials Means
Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swell
Factor

Quantity Unit Cost

SedPond IAC 138 I cv

Structure's Demolition Cost 3 1 day 3 day 3713
Excavator 2 1/2 CY 01590 200 0320 237 .56 stay

24
3

1 hr
day

24
3

hr
day

1184
218Eq . Op., Medium Equipment (Eqmd) Egmd $4935 HR ,

Hammer Hydraulic 500 to 1,200 ft-Ib
CLAB
Foreman Average, Outside

01590 400 2880
Clab
Foreman

72 15
$3850
$5355

/day

	

_
HR
HR

24
24
24

2
1
1

hr
hr
hr

48
24
24

hr
hr
hr

1848
1288

87
Torch Equipment
Torch Operating

01590 400 5350
01590 400 6360

2 78
4 95

MR
MR 24 1 hr 24 hr 119

Structure's Vol. Demolished
Rubble's Weight (exclude steel)
Truck's Capacity
Haulage I I day 1 day 408
Transportation Cost Non Steel Truck
Transportation Cost Non Steel Drive

Truck dump 18 ton payload
Truck Driver, Heavy

01590 200 5300
Trhv

408 01
$39 15

/day
HR 8 1 hr 8 hr 313

Disposal Cost Non Steel Nielson Construction Neilson Con. 7 /TON 5 ton 5 ton 35

Steel's Weight
Truck's Capacity
Haulage
Transportation Cost Steel Truck r
Transportation Cost Steel Truck Drive
Disposal Cost Steel
Subtotal

9191

E .ul .ment's Dis . .sal Cost
Dismantline Cost
Dismantling Cost I
Loading Costs

l

Trans .ort Costs
Disposal Costs
Subtotal ti
Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loading Cost i
Transportation Cost
Disposal Costs
Subtotal

Total _ .	 - a191




