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Deer Creek Mine C/01 5/018

	

Demolition Costs
Bond Summary

Revised May 2005

Bonding Calculations

Direct Costs
Deer Creek Mine
Subtotal Demolition, $761,342.00
Subtotal Backfilling and Grading $746,891 .00
Subtotal Revegetation $235,117 .00
Subtotal Direct Costs Deer Creek $1,743,350 .00

Indirect Costs
Mob/Demob $174,335 .00 10.0%
Contingency $87,167.50 5.0%
Engineering Redesign $43,583.75 2.5%
Main Office Expense $118,547 .80 6 . %
Project Mainagement Fee $43,583.75 2 .5%
Subtotal Indirect Costs $467,217 .80 26 . %

Total Cost in 2003 Dollars $2,210,567 .80

Escalation factor 0.02 2
Number of years 5
Escalation $329,772 .00

Reclamation Cost 2007 $2,540,339 .80

Bond Amount (rounded to nearest $1,000) $2,540,000.00
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Ref.
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swell
Factor

Quantity Unit Cost

Fuel Tank Fan 1A
65Redwood Water Tank 1

1301Fan 1C
4150Water Storage Tank 1 D
161211612Main Office Bathhouse 1 E
29 0Water Treatment Plant 1 F
3656Skimmer Building 1G
3656High Pressure Pump Building 1H
2 6Power Installations 11
32ROM Belt Line i J

22 55Parking Garage 1K
113Storage Shed 1 L
11993Security GateFence 1Q
2002Salt Storage Shed Trash Hopper iN
4451Oil Fuel Storage 10
3196Tire Dock 1 P
14 9Septic Tanks 1 R
4034Storage Docks 1S

26450Rock Dust Silo 1 T
5 02Reclaim Tunnel 1 U
1 5Retaining Walls Tipple 1 V
6369Tipple 1W

62591Beltline C1 C2 1X
Transfer 11962Tower C1 C2 1Y
Misc 4136Culverts 1 Z
Misc Concrete 1 41AA

109110,Guard Rail 1 AB
SedPond 1AC
Portals

3 42
2 A 9191

Asphalt Removal 3 A 20 00
Riprap 4A 129 93

1 2000

Total
61342
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Ref .
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swell
Factor

Quantity Unit Cost

ROM Belt Line 1 J
Structure's Demolition Cost

Crane Mounted 55 ton 01590 600 2600 999 6 /day 3 1 day 3 day 2999
Eq. Op ., Medium Equipment (Eqmd) Eqmd $49.35 HR 24 1 hr 24 hr 11 4Excavator 1 .5 CY 01590 200 0200 634.63 /day 6 1 day 6 day 3 0Eq. Op ., Medium Equipment (Eqmd) Eqmd $49 35 HR 4 1 hr 4 hr 2369Crane Mounted 25 ton 01590 600 2500 5 3.41 /day 3 day 3 day 1 50Eq . Op ., Medium Equipment (Eqmd) Eqmd $49.35 HR 24 1 hr 24 hr 11 4CLAB Clab $3 .50 HR 24 2 hr 4 hr 1 4
Foreman Average, Outside Foreman $53 .65 HR 4 1 hr 4 hr 25 5Torch Equipment 01590 400 6350 2 . /HR 24 1 hr 24 hr 6Torch Operating 01590 400 6360 4 95 /HR 24 1 hr 24 hr 119

Structure's Vol . Demolished
Rubble's Weight (exclude steel)
Truck's Capacity
Haulage
Transportation Cost Non Steel Truck Truck dump 16 ton payload 01590 200 5300 40 .01 /day 6 1 day 6 day 244Transportation Cost Non Steel Drive Truck Driver, Heavy Trhv $39 .15 HR 4 1 hr 4 hr 1 9Disposal Cost Non Steel Nielson Construction Neilson Con. /TON 5 ton 5 ton 525Steel's Weight
Truck's Capacity
Haulage
Transportation Cost Steel Truck
Transportation Cost Steel Truck Drive
Disposal Cost Steel
Subtotal

22 55

Equipment's Disposal Cost
Dismantling Cost
Dismantling Cost
Loading Costs
Transport Costs
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Total
22 55
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Ref.
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swell
Factor

Quantity Unit Cost

Misc Concrete 1AA
Structure's Demolition Cost

Excavator 1 .5 CY 01590 200 0200 634.63 /day 40 1 day 40 day 253 5Hammer Hydraulic 500 to 1,200 ft-lb 01590 400 2 60 2.15 /day 40 1 day 40 2 6Eq . Op., Medium Equipment (Eqmd) Eqmd $49.35 HR 320 1 hr 320
day
hr 15 92

Tractor Loader to CY 01590 200 4 10 1090 52 /day 5 1 day 5Eq. Op ., Medium Equipment (Eqmd) Eqmd $49.35 HR 40 1 hr 40
day
hr

5453
CLAB Clab $3 .50 HR

	

i 320 2 hr 640 hr
19 4

Foreman Average, Outside Foreman $53.65 HR 320 1 hr 320 hr
24640

Torch Equipment 01590 4006350 2 . /HR 320 1 hr 320 hr
1 16

Torch Operating 01590 400 6360 4 .95 /HR 320 1 hr 320 hr
90

15 4
Off highway 50 ton 01590 200 5610 1020 .56 /day 5 2 day

Structure's
Truck Driver, Heavy Trhv $39 .15 HR 40 2 hr

10
0
day
hr

10206
Vol. Demolished 3132

Rubble's Weight (exclude steel)
Truck's Capacity
Haulage
Transportation Cost Non Steel Truck
Transportation Cost Non Steel Drive
Disposal Cost Non Steel
Steel's Weight
Truck's Capacity
Haulage
Transportation Cost Steel Truck
Transportation Cost Steel Truck Drive
Disposal Cost Steel
Subtotal

109110
Equipment's Disposal Cost
Dismatlinq Cost
Dismantling Cost
Loading Casts
Transport Costs
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loading Cost
Transportation Cost
Disposal Costs
Subtotal

Total

109110
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Description

Guard Rail 1 AB
Structure's Demolition Cost

Structure's Vol . Demolished
Rubble's Weight exclude steel

Trans .s rtation Cost Non Steel Truck
Trans .ortaton Cost Non Steel Drive
Dis . .sal Cost Non Steel

Trans . .rtation Cost Steel Truck Drive

Loadin, Costs

Dis .osal Costs

Concrete Demolition
Demolition Cost
Concrete's Vol . Demolished
Loadin . Cost

Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loadin . Cost
Tran -ortation Cost

Materials

E . .O. .,Medium E.ul .ment E .md
CLAB
Foreman Avera .e, Outside

Truck dum . 16 ton aa load

Nielson Construction

Means
Reference
Number

01590 200 0320

~moor ~

01590 200 5300

Unit
Cost

40 01

Unit Length Width Height

.. ............. .

	

.

Diameter Area Volume Weight Density Time Swell
Factor

Quantity Cost

40
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Ref
Description Materials Means

Reference
Number

Unit
Cost

Unit Length Width Height Diameter Area Volume Weight Density Time Number Unit Swell
Factor

Quantity Unit Cost

_Sod Pond I AC
_Structure's Demolition Cost
_ . • 01590 200 0320
_ E . .0 . .,Medium E .u .ment 5.md
= Hammer H .raulic500to1,200ff-lb 015904002 60 ®Q~_ © I ©~'~

~ ~ ©® ®_ Foreman Avera .e Outside
= 01590 400 6350 ~~

01590 400 6360015904006360
_Structure's Vol. Demolished

excludesteel__Rubble'sWeirht
. . :

__Tram.ortationCost NonSteel Truck Truck dum . 16 ton .a load 015902E®®~
Tran . .rtationCost Non Steel Drive : . ~~® ®®

=Dis.osal Cost Non Steel N elson Construction ~~, © ©=®

: :
_I_ Trans . . rtation Cost Steel Truck Drive

_ E. u'- ment's Dies osal Cost

_ Loadin . Costs
__ :

=Die,oaal Costs

_ Concrete Demolition =
_Demolition Cost _
_Concrete's Vol . Demolished
_ Loadin . Cost
-Trans.ortation Cost _

_Concrete Demolition
_ Demolition Cost =j =
_Concrete's Vol . Demolished
_ Loadin . Cost

__Tran - .ortation cost
= Dis, osal Costs _

_ . . =J =®


