

Document Information Form

Mine Number: C1007/006

File Name: Incoming

To: DOGM

From:

Person N/A

Company STATE OF UTAH

Date Sent: December 27, 1976

Explanation:

Bond ESTIMATE.

cc:

File in: C1007, 006, Incoming

Refer to:

- Confidential
- Shelf
- Expandable

Date _____ For additional information

CC *[Handwritten signature]*
[Handwritten initials]

DIVISION OF OIL, GAS, AND MINING
 BOND ESTIMATE

1-3-77

OPERATOR: PLATEAU MINING COMPANY
 MINE NAME: Star Point Mines No's 1 & 2
 LOCATION: Sec. 10 & 16, T. 15 S., R. 8 E.
 COUNTY: Carbon
 DATE: December 27, 1976

	Operation	Amount	Rate	Cost	
A.	CLEAN-UP				
	1. Removal of structures & equipment.				
	2. Removal of trash & debris.				
	3. Leveling of ancillary facilities pads and access roads.		\$ 500.	\$ 500.	
B.	REGRAIDING & RECONTOURING				
	1. Earthwork including haulage and grading of spoils, waste and overburden.				
	2. Recontouring of highwalls and excavations.				
	3. Spreading of soil or surficial materials.	6" soil cover over 36 acres 29,040 yd ³	1./yd.	29,040.	
C.	STABILIZATION				
	1. Soil preparation, scarification, fertilization, etc.	59.7 acres	12./ac.	716.	
	2. Seeding or planting.	59.7 acres	100./ac.	5,970.	
	3. Construction of terraces, water-bars, etc.	miscellaneous	200./lot	200.	
D.	LABOR				
	1. Supervision.				
	2. Labor exclusive of bulldozer time.	40 hrs.	10./hr.	400.	
E.	SAFETY				
	1. Erection of fences, portal coverings, etc.	seals for 6 portals	300./ea.	1,800.	
	2. Removal or neutralization of explosive or hazardous materials.	Fencing reject piles		2,000.	
					Subtotal
				40,626.	
F.	MONITORING				
	1. Continuing air sampling & test				
G.	OTHER				
	1. Inflation		@ 5%	67,167.	
				\$107,793	*TOTAL*

File in:
 Confidential
 Shelf
 Expandable
 Refer to Record No 0002 Date _____
 In C/ 007, 006, Incoming
 For additional information

CC [Handwritten signature]

DIVISION OF OIL, GAS, AND MINING
BOND ESTIMATE

1-3-77

OPERATOR: PLATEAU MINING COMPANY
MINE NAME: Star Point Mines No's 1 & 2
LOCATION: Sec. 10 & 16, T. 15 S., R. 8 E.
COUNTY: Carbon
DATE: December 27, 1976

	Operation	Amount	Rate	Cost	
A.	CLEAN-UP				
	1. Removal of structures & equipment.				
	2. Removal of trash & debris.				
	3. Leveling of ancillary facilities pads and access roads.		\$ 500.	\$ 500.	
B.	REGRADEING & RECONTOURING				
	1. Earthwork including haulage and grading of spoils, waste and overburden.				
	2. Recontouring of highwalls and excavations.				
	3. Spreading of soil or surficial materials.	6" soil cover over 36 acres 29,040 yd ³	1./yd.	29,040.	
C.	STABILIZATION				
	1. Soil preparation, scarification, fertilization, etc.	59.7 acres	12./ac.	716.	
	2. Seeding or planting.	59.7 acres	100./ac.	5,970.	
	3. Construction of terraces, water-bars, etc.	miscellaneous	200./lot	200.	
D.	LABOR				
	1. Supervision.				
	2. Labor exclusive of bulldozer time.	40 hrs.	10./hr.	400.	
E.	SAFETY				
	1. Erection of fences, portal coverings, etc.	seals for 6 portals	300./ea.	1,800.	
	2. Removal or neutralization of explosive or hazardous materials.	Fencing reject piles		2,000.	
					Subtotal
F.	MONITORING				
	1. Continuing or periodic monitoring, sampling & testing deemed necessary.			40,626.	
G.	OTHER				
	1. Inflation	for 20 years	@ 5%	67,167.	
				\$107,793	*TOTAL*