

Michael O. Leavitt Governor Lowell P. Braxton Division Director PO Box 145801 Salt Lake City, Utah 84114-5801 801-538-5340 801-359-3940 (Fax) 801-538-7223 (TDD)

## FACSIMILE COVER SHEET

Should you encounter any problems with this copy, or do not receive all the pages, please call

Important: This message is intended for the use of the individual or entity to which it is addressed and may contain information that is privileged, confidential and exempt from disclosure under applicable law. If the reader of this message is not the intended recipient, you are hereby notified that any dissemination, distribution, or copying of this communication is strictly prohibited. If you have received this communication in error, please notify us immediately by telephone and return this original message to us at the above address via regular postal service. Thank you.

P. 01

## TRANSACTION REPORT

JUL-30-2002 TUE 03:47 PM

FOR: OIL, GAS & MINING

801 359 3940

DATE START RECEIVER	TX TIME	PAGES TYPE	NOTE	M# DP
JUL-30 03:46 PM 2629396	36"	2 SEND	OK	469

TOTAL:

PAGES:



# DIVISION OF OIL, GAS AND MINING

1594 West North Temple, Suite 1210 PO Box 145801 Salt Lake City, Utah 84114-5801 Michael O. Leavitt 801-538-5340 Governor 801-359-3940 (Fax) Lowell P. Braxton Division Director

801-538-7223 (TDD)

### FACSIMILE COVER SHEET

DATE: 🤇	July -30, 2002	
	R OF PAGES INCLUDING THIS COVER SHEET: 2	
TO:	Bob Robison	
	Bob Robinson	
FAX NUM	IBER: 262-9396	
FROM:	Goelle	
	Minerals Reclamation and Development Program	
PHONE:	(801) 538-5291	

#### SURETY ESTIMATE UPDATE

Graymont Western US, Inc.

Cricket Mountain Quarry

FILE # M/027/006

Millard County

Prepared by Utah Division of Oil, Gas & Mining

Last Update DATE 7/30/02

#### DESCRIPTION:

-Previous reclamation surety estimate was \$1,292,400 in year 1998 dollars

-Reclamation Estimate base amount calculated in 1998-\$

-This update adjusts the surety amount for escalation only.

-Escalation factors through 2002 are actual Means Historical Cost Indices

-Total disturbed area =

457.7 ACRES

CALCULATIONS		ESCAL	BOND	
F = P(1 + i)**n	YR	FACTOR	AMOUNT	
	1995	0.0193	\$0.00	
F = Future Sum	1996	0.0242	\$0.00	
P = Present Sum	1997	0.0236	\$0.00	
i = Escalation Factor	1998	0.0502	\$1,292,400	
n = number of periods	1999	0.0191	\$1,317,085	
	2000	0.0244	\$1,349,222	
Three Yr Average = 2.82%	2001	0.0460	\$1,411,286	
Used to Project 5 Yrs	2002	0.0282	\$1,451,084	
From the Year 2002	2003	0.0282	\$1,492,005	
	2004	0.0282	\$1,534,079	
	2005	0.0282	\$1,577,340	
	2006	0.0282	\$1,621,821	
	2007	0.0282	\$1,667,557	
Updated Surety Amount Round	ded (2007-\$)		\$1,667,600	

<sup>\*\*</sup> Average cost per acre =

<sup>\$3,643 (\$/</sup>ACRE)