SURETY ESTIMATE UPDATE

Interpace Industries

Clinton Pit

M/049/006

Utah County

Pleasantview Mine

M/057/003

Weber County

Prepared by Utah Division of Oil, Gas-& Mining

Last revision.

April 14, 1992

DESCRIPTION:

- -Clinton estimate reduced in 1989 to \$46,880 (1989-\$) for regrading work
- -DOGM inspection of 9/20/91 found successful revegetation at the site
- -Successful revege reduces amount by \$4,114 => \$42,766 (1989-\$)
- -Pleasantview estimate calculated in 1988 was \$24,860 (1988-\$)
- -DOGM inspection of 11/22/91 found acceptable regrading of entire site
- -Regrading work reduces amount by \$21,505 => \$3,355 (1988-\$).
- -Bring both estimates up to 1991 dollars and project 5 years forward
- -Since it will be 1992 when the Board reviews this, escalate to 1997-\$
- -Escalation factors through 1990 are actual Means Historical Cost Indices
- -Clinton disturbance = 26.1 acres; Pleasantview disturbance = 12 acres

| CALCULATIONS | | ESCAL | CLINTON | PLEASANTV. |
|--|------|---------------|----------|------------|
| | YR | FACTOR | AMOUNT | AMOUNT |
| F = P(1 + i)**n | | | · | |
| | 1988 | 0.0181 | \$0 | \$3,355 |
| F = Future Sum | 1989 | 0.0177 | \$42,766 | \$3,414 |
| P = Present Sum | 1990 | 0.0077 | \$43,095 | \$3,441 |
| i = Escalation Factor | 1991 | 0.0145 | \$43,720 | \$3,491 |
| n = number of periods | 1992 | 0.0145 | \$44,354 | \$3,541 |
| | 1993 | 0.0145 | \$44,997 | \$3,593 |
| Three Yr Average = 1.45 | 1994 | 0.0145 | \$45,650 | \$3,645 |
| Used to Project 5 Yrs | 1995 | 0.0145 | \$46,312 | \$3,697 |
| Into the Future | 1996 | 0.0145 | \$46,983 | \$3,751 |
| | 1997 | 0.0145 | \$47,664 | \$3,805 |
| Combined total for both sites \$51,470 | | | | |
| Updated Surety Amount Rounded (1997–\$)\$51,500_ | | | | |
| Clinton Avg. cost per acre = \$1,826 | | | | |
| Pleasantview Avg. cost per acre = | | | | \$317 |